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14. DESCRIPTION OF AMENDMENT: 
 
a.  SPECIFICATIONS: 
 
(1) Section 00010 - SOLICITATION, OFFER AND AWARD (STANDARD FORM 1442) AND 
PRICING SCHEDULE: Please delete the following page 00010–20 in its entirety 
and replace it with the new page 00010-20, annotated Amendment No. 0003, 
attached hereto.  
 
(2) Section 00120 - PROPOSAL EVALUATION AND CONTRACT AWARD: Please delete the 
following pages 00120–6 and 000120–9 in its entirety and replace it with the 
new pages 000120-6 and 000120-9, annotated Amendment No. 0003, attached 
hereto. 
 
(3) Section 00800 – SPECIAL CONTRACT REQUIREMENTS: Please delete the following 
page 00800–3 in its entirety and replace it with the new page 00800-3, 
annotated Amendment No. 0003, attached hereto. 
 
(4) Section 00810 – WAGE RATES: Please delete the following pages 00810–5 
through 00810–9 in its entirety and replace it with the new pages 00810-5 
through 00810-9, annotated Amendment No. 0003, attached hereto. 
 
(5) STATEMENT OF WORK: Please delete the following pages of the Statement Of 
Work; 1, 2, 5, 6, 37, 41, 42, 46, and 66 in its entirety and replace it with 
the new pages 1, 2, 5, 6, 37, 41, 42, 46, and 66, annotated Amendment No. 
0003, attached hereto. 
 
(6) ATTACHMENTS TO THE STATEMENT OF WORK:  Please delete the following page; 
LIST OF ATTACHMENTS TO THE STATEMENT OF WORK in its entirety and replace it 
with the new page LIST OF ATTACHMENTS TO THE STATEMENT OF WORK, annotated 
Amendment No. 0003, attached hereto. 
 
(7) Section 01000 – GENERAL (SPECIAL WORK REQUIREMENTS AND RESTRICTIONS): 
Please delete Section 01000 in its entirety and replace it with the new 
Section 01000, annotated Amendment No. 0003, attached hereto. 
 
(8) ATTACHMENT NUMBER 3 – FORMAT FOR REQUIRED CALCULATIONS ENGLISH: Please 
delete the following pages; ATT 3-1 and ATT 3–2 in its entirety and replace it 
with the new pages ATT 3-1 and ATT 3–2, annotated Amendment No. 0003, attached 
hereto. 
 
(9) ATTACHMENT NUMBER 13 – PRE-AWARD SURVEY:  Please add the new Attachment 
Number 13, entitled Pre-Award Survey in its entirety, annotated Amendment No. 
0003, attached hereto. 
 
b.  DRAWINGS FILES:  Please add the new drawing files of the following file 
names; 01178207.zip, 01178223xbase.zip, and Existing_housing_plan.zip. The 
Drawing Files are in Autocad (DWG) format and have been compressed in zip 
format. 
 
c. Please indicate receipt of this amendment on Standard Form 1442 
(SOLICITATION, OFFER, AND AWARD) as Amendment No. 0003. Failure to acknowledge 
all amendments may be cause for rejection of the bid. 
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The following are technical inquiries and responses received for subject solicitation: 
 
Technical inquiry dated 26 November 2001: 
 
(1)     SOW, pg 66, par.10 (c )  requires thermostats to be manufactured by Trane.  
Paragraph 19.c.(1) requires the thermostat to be Energy Star Labeled.  Based on the 
current listing of Qualifying Energy Star Labeled Thermostat.  Please clarify whether it is 
the desire of the government to have a Trane thermostat or a thermostat by another 
manufacturer which has the Energy Star Label.  Answer:  This has been corrected by  
Amendment No. 0003.        
 
Technical Inquiry dated 23 October 2001: 
 
1. SOW, pg. 4 This paragraph requires that “for telephone and Cable TV – 

the respective utility companies, at the contractor’s 
expense, shall provide and install wiring in contractor 
furnished underground conduits …(Utility companies are 
responsible, at the contractor’s, expense for connecting 
telephone and Cable TV from the underground lines to 
each unit).” 

 
 Who are the authorized Points of Contact for these companies?  Are they aware of 
the technical parameters of the project and have they been given copies of the RFP?  
What assurances do proposers have that pricing quotes and technical requirements for the 
required work will be quoted the same to each proposer?  We respectfully suggest that a 
stipulated sum for this work be included by the government in the standard bid forms so 
that proposers have a level playing field for pricing and evaluation of these items.  At 
final design this number can be adjusted as needed.  Response:    1.  SOW, Page 4 – See 
paragraphs  4h & 9j (telephone) and 4i & 9k (cable TV) for specifics.  Bid schedule 
already includes prices for this work.   
 
 
2. SOW, pg. 5 “This paragraph requires that “The existing overhead 

Verizon telephone lines to the Youth Center are abandoned 
and will be removed by Verizon at the Contractor’s 
expense.” 

 
  Who is the authorized point of Contact for this company?  

Again, for the questions stated above we respectfully 
suggest that a stipulated sum for this work be included by 
the government in the standard bid forms so that proposers 
have a level playing field for pricing and evaluation of 
these items.  At final design this number can be adjusted as 
needed.  Response: We will provide a POC after award.  
This price was included by Verizon in the amount shown 
on the bid schedule. 
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3. SOW, pg. 9, 1.j. The RFP requires that a prototype be constructed of one of each 
unit type.  Where the RFP requires a total of 5 separate plan types for each phase, this 
would result in a total of ten prototypes.  Typically construction of units will be the same 
throughout.  To expedite government inspections and construction sequencing, please 
consider reducing to require only a typical two story and a typical one-story prototype for 
each phase.  This will greatly simplify the construction process for both the government 
and the contractor.  Response:  We will not need prototypes for Phase 2 since Phase 2 
units are same as Phase 1 units.  In phase 1 we need to see all five types - this would 
mean two one-story duplexes,  one two story duplex, one two story 2 bedroom 4-plex , 
one two story 3 bedroom duplex, and one two story 4 bedroom duplex. 
 
 
4. SOW, pg. 22, 3.e.(1) Are any of the streets within the site or surrounding the 
perimeter of the site currently designated as an arterial or collector streets?  If so, which 
streets are they? The large setbacks required from these streets would significantly impact 
site design.  Response:  Only collector street is Lebanon Road, all others are residential 
streets. 
 
 
5. SOW, pg. 25, 3.g.(2).(d). We assume that the phrase “water source” indicates 

drinking water.  Is this assumption correct?  Response:  yes 
- drinking water. 

 
6. SOW, pg. 25, 3.h.  Are there any trees of significance within the site boundaries that 
the government desires to retain?  We see no indication of existing trees on the SEI plans.  
Response:  Trees are shown on topo map - and RFP (SOW para. 3.h) says to keep as 
many as possible - most large trees are along the existing streets that are to remain so 
only those trees that are in the way of new streets would have to be cut down. 
 
 
7. SOW, pg. 30,  4.b What pipe materials are acceptable for new water mains?  

Response:  Look at applicable Corps Guide Spec.   

 What is the minimum size for new water mains?   Response:  
mimimum size is existing size.    

8.  SOW, pg. 30, 4.b.(3) Will the government provide the maximum depth of frost 
penetration at this site?  Response:  frost penetration depth is 
24 inches. 

9.  SOW, pg. 31, 4.b.(4) Who is the local utility supplier and what are their 
requirements for fire hydrants?  Response:  Water is provided 
by Dover AFB for their own wells.  Hydrants – maximum of 
500 ft distance between fire hydrants.  Is there an authorized 
point of contact and are they aware of the project and RFP 
requirements?  POC is the base fire marshall. 
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10.  SOW, pg. 31, 4.c.(2) 8-inch diameter sewer building laterals that serve three or 
more units are excessive.  It may be difficult to achieve minimum scour velocities in this 
large of a pipe.  Please consider 6- inch diameter laterals for three and four unit buildings. 
Response:  The size depends on how many units are tied into it and the slope of the 
line.  The 8 inch minimum came from the standard Corps criteria for family housing 
and is probably based on many more than 3 units tied into the line.  We would be 
agreeable to a 6 inch line if the designer can show that it will handle the flow (depends 
on the number of units connected). 
 
 

11. SOW, pg. 32, 4.d. Is the data of up-stream storm drainage that flows through the site 
available to proposers? Response:  no data available - must base design on the size of 
existing lines as shown on storm water master plan (provided with the RFP)  and the 
drainage plan for the new housing units (as prepared by the offeror). 
 
 
12. SOW, pg. 32, 4.e. Is there an authorized point of contact at Chesapeake Utilities for 
the gas system and are they aware of the project and RFP requirements?  Response:  Will 
provide POC to the contractor after award - contractor is not required to install any gas 
mains, only laterals to each housing unit. 
 
 
13. SOW, pg. 37, Table 5-1 The 106th Congress has recently passed a bill – H.R. 4205, 

Title XXVIII, (Sec. 2803) that; “removes certain limitations on 
housing space based on pay grade”.  This new law takes effect 
on October 1, 2001 and is now being implemented on other 
Air Force Housing Projects.  The language reads as follows: 

 “(a) LOCAL COMPARABILITY- In the construction, 
acquisition, and improvement of military family housing, the 
Secretary concerned shall ensure that the room patterns and 
floor areas of military family housing in a particular locality 
(as designated by the Secretary concerned for purposes of this 
section) are similar to room patterns and floor areas of similar 
housing in the private sector in that locality.” 

 Is it the governments desire and/or requirement to stay within the maximum net 
square footage listed within this table?  If larger areas will be allowed, how will they be 
evaluated?  Response:  we stay with maximums listed in the tables. 
 

14. SOW, pg. 40, 5.d.(1).(a). Two-hour firewalls are not required by current building 
codes in duplex units.  Please consider revising.  Response:  Base fire marshal wants 
two hour rated walls. 
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15. SOW, pg. 45, 5.h.(1).(b). Are the ceramic tile, marble, or homogeneous, non-porous, 
solid surface type materials preferred or desired by the government?  How will they be 
evaluated? Response:  We will accept only the materials listed, no substitutions but of 
the materials listed we have no priorities so they would be evaluated as equals. 
 

16. SOW, pg. 46, 5.i.(3). Does the government have a preference between the carpet or 
vinyl compositional tile for bedroom and hall areas?  How will 
these floor finishes be evaluated?  Response:  no - equal value 

17. SOW, pg. 52, 5.t. Is the ceramic tile or homogeneous, non-porous, solid surface 
type materials preferred or desired by the government?  How 
will they be evaluated?  Response:  See Item 15 above – same 
response.   

18. SOW, pg. 55, Table 7-2 Are basements allowed or desired in new unit design?  
Response:  No basements 

19. SOW, pg. 56, 8.a. Are the isometric diagrams to be included with the proposal 
submission or the final design submittal?  Typically, if required, they are provided at final 
design.  Same question applies for section 8.b.  Response:  Include with the final design 
submittal only (per para 8a) - water and sanitary. 
 

20. Attachment 3 Metric is not required anywhere else in the RFP and is not used for 
the comparison dimensions in the chart.  Please confirm requirement for metric units in 
the calculations.  Response:  Metric not required.  The notes referring to metric have 
been deleted by Amendment No. 0003.   
 

21. Attachment 5 Proposers are directed to receive the proposal revision and title 
block for the project from the government’s design agent.  Typically proposers utilize 
their own title blocks for proposal submission and government title blocks are not utilized 
until final design.  Please clarify.  Response:  proposers can use their own title blocks, 
but firm names should not be used – instead use ID number provided under Step One. 
 
Technical Inquiry dated  28 November 2001: 
 
1. Section 00010, pg 20, para 3.b:  Cost Limitation (Budget):   

Typically for Design-Build projects, the Government has defined an exact 
“budget” in lieu of a range ($10 to $25 million).  Albeit “price” is not listed in the 
evaluation factors in section 00120, a definitive budget is fundamental to the 
design and the level of enhancements/desired features.  Also, we are concerned 
with the statement that “proposals that exceed the funding limit… may be 
rejected”.  Subsequently, there is inference  (00800, pg-13 and SOW, pg-2) to 
additional funding for Phase 2 housing.  Please consider publishing the respective 
budgets for both phases.  Response: The Budget for each phase has been 
included under Amendment No. 0003. 
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2. Section 00110, pg 8, para (2):  Price Proposal Requirements: 

Is a Subcontracting Plan required to be submitted, and if so, should it be contained 
in the Price/Pro-Forma Book?  Response:  Yes, submission of an acceptable 
subcontracting plan is required prior to contract award. 
 

3. Section 00120, pg 6, para:   Factor 1:  Evaluation Factors:  Ranking of 
Subfactors: 

 
The "F" subfactor "Living, Dining and Family Areas is not included in the 
subfactor ranking, and the subfactor ranking refers to a subfactor "O" that is not 
included in the list of subfactors.  Can you please clarify these two issues?  
Response:  see page 8 for subfactor “o”.  See Amendment No. 0003 - subfactor 
“f”is rated equal with factors “c” and “g”.  The ranking for subfactor “i” has 
also been included under Amendment No. 0003. 

 
4. Section 00120, pg 9, Factor 2: Housing Unit Engineering: Ranking of Sub-
Factors:  Is subfactor "a" equal to subfactors "b" and "c" (Both are listed as "slightly less 
than "d")?  Response:  subfactor “a” is slightly less important than subfactors “b” and 
“c”, this has been corrected by Amendment No. 0003.   

 
5. Section 00605, pg 5, para 4: Subcontracting Plan 

This section seems to require that any subcontracts awarded with a value of over 
$500,000 to other than Small Businesses, will be required to submit 
Subcontracting Plans and related reports as the General Contractor is required to 
do.  The instructions that we have from our  Small Business Administration 
contact are that this award threshold should be $1,000,000, not $500,000.  The 
threshold is $500,000.00 ($1,000,000 for construction).  Can you please confirm 
what the dollar amount is? The dollar amount is $500,000.00.     Response:         
Please Refer to Amendment No. 0002, contract clause 52.219-9 SMALL 
BUSINESS SUBCONTRACTING PLAN (OCT 2001) ALTERNATE II, page 
00700-105, para. 9.    
 

6. SOW, pg 1, para 1.a:  Number of Units 

Area A Option description indicates intent to allow the design and construction of up to 
10 additional units. Then the two options described allow 1each 4-plex and the second 
one allows 2 each 4-plex buildings.  How does that get to 10 units?  Also, Tables 1-1 and 
1-2 on pages 5-&-6 (SOW) do not seem reconcile with the number of units in the bid 
schedule in section 00010. Please clarify.  Response:  See corrected Tables included 
under Amendment No. 0003.   

  
7. SOW, pg 37, para 5.a:  Size of Housing 

What is the area requirement for a 3 bdrm JNCO/JRENL?  Response:  They have 
been added by Amendment No. 0003.   
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8. SOW, pg 41, para 5.e.(2): Sound Ratings 
Is the floor rating for habitable areas over a garage applicable to same rooms over the 
garage of the same unit?  Response:   See Amendment No. 0003.   

 
9. SOW, pg 42, Table 5-3:  Room Sizes 
 What are the required size and dimensions of the master bedroom?  Response:  
See Amendment No. 0003.   
 
10. SOW, pg 46, para 5.i.(3):  Finishes 
Please clarify required stair and bath floors vs comment that indicates added 
consideration would be given.  Response:  The phrase "additional consideration will be 
given ... "has been deleted under Amendment No. 0003. 

 
11. SOW, pg 65, para 10.a.(2): HVAC Duct Dampers 
Do the room diffusers with integral opposable dampers satisfy the requirement of 
Paragraph 10.d.(3) that a volume damper be provided at each branch take-off?  
Response:  Paragraph 10a(2) does not specify "integral opposable dampers" at the 
room diffusers just that balancing dampers may be needed.  For ductwork of the sizes 
needed in houses integral opposable dampers are generally not needed just single plate 
dampers and these can be located as per paragraph 10d(3) so long as they are 
accessible as per 10a(2) 

 
 
12. SOW, pg 70, para 10.e.(2): Humidistats 

This paragraph reads that "Humidistats, where required ,shall…"  Please confirm 
that humidistats are required?  Response:  Item 12 - yes humidistats are required 

 
13. Misc: Step Two 
 Will you publish the “short list” of the qualified proposers?  Response:  We are 
not permitted to publish the qualified proposers under Step Two.    
 
 
 Technical Inquiries dated 05 December 2001: 
 
(1)  Referencing Amendment No. 1, Section 00120, Page 4 (Other Award Factors), 
Paragraph C – Preaward Survey attachment missing from RFP.  Please advise, if needed, 
as to where it can be found.  Also, is this to be submitted with the Price 
Proposal/Proforma Requirements as part of Step Two?  Response:  The Preaward 
Survey attachment has been added by Amendment No. 0003.  See page 4, para. c, all 
offerors shall complete and return the preaward survey as part of the Price/Cost 
Proposal. 
  
(2)  Referencing Section 00800 (Special Contract Requirements), Page 3 (Format for 
Calculations of Self Performed Work on Design-Build Contracts) – Are the calculations 
for self performed work to be included in Step Two or to be submitted after receipt of 
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Notice to Proceed?   See Amendment No. 0003.  This information should be submitted 
in the Pro Forma portion of Step Two. 
 
(3)  Referencing Section 00110, Page 8, Paragraph 2 (Price Proposal/Proforma 
Requirements) – Should this category consist of an additional subcontracting plan as 
referenced, since Step 1 submission already has one included?  Response:  A 
subcontracting plan is required to be submitted in Step Two under Price/Pro Forma.  
Step One did not required submission of subcontracting plan (see Section 00110, page 
6). 
 
(4)  Referencing Section 00700-13 (Small Business Subcontracting Plan) – Is this a 
request for an additional subcontracting plan and does this supercede the one previously 
submitted or is this to be forwarded after receipt of Notice to Proceed?  Response:  See 
Item 3 above.  
 
(5)  Are any additional construction schedules required with this Step Two Submission?  
Response:  No. 
 
 
 
Answers Technical Inquiry dated 07 December 2001: 
 
1.   Section: Statement of Work,  pg 1-2, para 1.a: Design Objectives:  Both phase 1 & 2 
have staging areas within the same general area.  Are we allowed to use both through out 
the project, or will a move be required. Response: They should assume that staging area 
1 is for Phase 1 only and staging area 2 is for Phase 2 only. 
 
2.   Section: Statement of Work,  pg 5, para 1.a:  Design Objectives:  The specification 
does not allow utility lines to be trenched through streets only bored under streets.  This 
requirement will not be cost effective for all the raceways required.  Such a requirement 
is usually reserved for main arterial drives.  Response:  BCE policy - no digging up of 
existing streets. 
 
3.   Section: Statement of Work,  pg 46, para 5.i.(3): Unit Design Architecture: 
The flooring for the dining, family, and living room areas is to be clear finish hardwood.  
Will a vinyl simulated wood plank flooring be acceptable?   We consider vinyl plank 
flooring an upgrade due to its low maintenance, durability and warranty characteristics.  
This flooring looks just like laminate wood flooring however never needs sanding, 
refinishing and scratch repair that wood floors require often on a yearly basis.  Also, 
wood flooring does not have a warranty and is very expensive to replace and repair.  Due 
to the high turnover rate of military family housing, substantial maintenance and 
replacement savings to the government would be an enhancement to the proposal. 
Response:  For the purposes of the evaluation they must comply with the RFP and 
provide hard wood floors.  A value engineering change would be considered after 
award. 
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4.   Section: Statement of Work,  pg 46, para 5.i.(3):   Unit Design Architecture: 
In the bathrooms ceramic tile base is required with the  sheet vinyl flooring option.  
Should not also the base be vinyl, with this option? Response: yes - vinyl floor should 
have vinyl base. 
 
5.   Section:  Statement of Work,  pg 66, para 10.c: Unit Design HVAC: 
Trane HVAC units are required.  Will a comparable manufacture be acceptable?   
Response:  No - only Trane. 
 
6.   Section:  Technical Specs, 01060, pg 2, para 3.1.a:  Safety: 
Is the safety manager to be on site at all times during progress of the construction work?  
Response: No - they need to read our safety manual to determine when a safety 
manager is needed on site. 
 
7.   Section:  Technical Specs, 01451, pg 4, para 3.4.3.g:  CQC Specialists: 
What are the responsibilities of the “Occupied Family Housing Person, customer 
relations type coordinator”? Response:  This is someone who will contact residents of 
occupied quarters where we are coming in to relocated overhead elec, tel, cable TV 
below ground and then into the person's house.  Also to handle questions from 
residents in the area about street closings and temporary utility interruptions. 
 
8.   Section:  Technical Specs, 01500, pg 2, para 2.4: Temporary Construction… 
Wood plank safety fence, panels supplied by the Government, is required…around the 
project site.  Is it acceptable for HBC to supply its own fencing other than wood plank?  
Please further define, “around the project site”.  Will each area require its own perimeter 
safety fence? Response: No- they must use Gov’t supplied fence.  It must enclose the 
construction area so that only authorized persons have access to the area. 
 
 
 

-END- 
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3. NOTES. 
 
a. The Army will procure this housing through a two step selection process in accordance with the provisions 
set forth in this Request for Proposals (RFP).  When a contract is awarded, it will be a "Firm Fixed Price Contract." 
 
b. The Congress, in authorizing and funding this contract, has established certain cost limitations for the 
project.  The construction cost limits for phases 1 and 2 are as follows:  $17,166,000 and $17,778,000, 
respectively.  Proposals that exceed this funding limit after evaluating any options may be rejected.  Submission 
of desirable alternative features exceeding minimum requirements may be considered as long as award can be 
made within the established funds. 
 
c. Any proposal which is materially unbalanced as to prices for Phases 1 and 2 may be rejected. An 
unbalanced proposal is one which is based on prices significantly less than the cost for some work and prices 
which are significantly overstated for other work and can also exist where only overpricing or under pricing exists.  
A proposal may be rejected if the Contracting Officer determines that the lack of balance poses an unacceptable 
risk to the Government. 
  
d. Failure to insert prices for each item, to include bid options in the bid schedule may cause the proposal to be 
rejected.  
 
e.    Phase One options, if awarded, will be awarded with the base bid in order to preclude a site re-design. 
 
f.    Phase Two options for additional 4-plexes, if awarded, will be awarded with the option for the 108 units in 
order to preclude a site re-design. The Government has up to 365 days from award of Phase One to award any 
Phase Two options. 
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d. Below Average (Capable of Being Made Acceptable) – The proposal marginally meets solicitation 

requirements. The proposal can reasonably be expected to be made acceptable by moderate revision, 
amplification, or modification.  If a proposal falls within this category, the documentation must specify in detail the 
areas in which the proposal is deficient. 
 
 e. Noncompliance (Unacceptable)- The technical proposal could not reasonably be expected to become 
“acceptable” without major extensive changes and revisions.  Unless the rationale clearly supports the 
determination of unacceptability, the determination will be “capable of being made acceptable”. 
     
 
FACTOR I:  HOUSING UNIT DESIGN.  Housing unit design includes the function and appearance of housing unit 
materials, exclusive of the purely technical performance of internal engineering systems.  The subfactors and 
elements considered herein deal with the planning and design of the housing units, as well as the durability and 
thermal performance of the materials.  Consideration will be given to:  the interaction of the individual housing unit 
to people; the degree to which the unit blends with those outdoor features of living normally associated with the 
family; the overall esthetics of the housing unit; and the amenities associated with livability.  These latter elements 
include such items as separation of activities, convenience, logistics, leisure, bathing, food handling, and 
sleeping.  The sub-factors described below will be evaluated in the following order of importance: 
 
Ranking of Sub-Factors 
 
Subfactor e is the most important 
Subfactors a, b, and d are equal in importance and second to subfactor e 
Subfactors c, f, g, h, i, j, m, and n are equal in importance and slightly less important than subfactors a, b, and d 
Subfactors I, k, o, p are equal in importance and are the least important subfactors. 
 
 
a. NET FLOOR AREA  
 
Net floor area will be evaluated in the following manner:  Proposals that meet the basic net area required are 
assigned an average rating.   Proposals that exceed the basic net area required are assigned an above average 
rating.  Proposals that include units that do not achieve the stated minimum areas will be considered non-
conforming. 
 
b. EXTERIOR APPEARANCE:  The following items will be considered:   
 
(1) Variety in facades, roof lines, and entrances. 
(2) Interesting staggering of housing units. 
(3) Proportions of fenestration in relation to elevations. 
(4) Visual effects of garages on the housing units. 
(5) Shadow effects, materials, and textures. 
(6) Proportion and scale within the structure. 
(7) Other aesthetic considerations. 
 
c. STORAGE:   Consideration will be given to the size, location, and utility of all storage areas including shape 
of space, finish, lighting, and shelving provided. 
 
(1) Exterior bulk storage. 
(2) Interior bulk storage. 
(3) Closet (linen, coat, clothing). 
 
d. VEHICLE STORAGE:  Consideration will be given to type of garage proposed, proximity of second parking 
space, as well as appropriate treatments with respect to prevailing climatic conditions.  This item does not include 
consideration of space in excess of that required for automobile storage only.  Additional space included or 
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maintenance, life cycle cost of maintenance, and energy efficiency should be included within the following sub-
factors:  
 
Ranking of Sub-Factors 
 
Sub-Factor d.   is the most important subfactor. 
Sub-Factors b and c are equal in importance and slightly less important than sub-factor d. 
Sub-Factor a is slightly less important than sub-factor b and c. 
Sub-Factor e is least important. 
 
a. INTERIOR PLUMBING SYSTEM This element considers piping systems design quality, fixture quality, and 
water heater size and recovery. 

 
(1)  Piping zoning, layout, and isolation  
(2)  Piping size and material quality  
(3)  Fixtures and accessories.  Evaluate quality and water usage. 
(4)  Water heater size and recovery.   Evaluate quality of water heater with respect to energy conservation.   
Consideration should be given to power ventilated water heaters as well as sealed combustion water heaters. 
 
b. INTERIOR ELECTRICAL SYSTEM:  This element considers wiring, switching, and panel design (e.g., panel 
size, number of circuits, provision of spares).  Quality rating raised for provision of fixtures, outlets, and switching 
in excess of minimum requirements. 
 
(1)  System design. 
(2)  Outlet and switch placement and quality. 
(3)  Fixture quality.  Evaluate both aesthetics and energy conservation qualities. 
(4)  Electrical equipment quality. 
 
c. HEATING, VENTILATION, AND AIR CONDITIONING:  This element considers the quality of heating, 
ventilating, air conditioning, control systems, and associated equipment design to provide personal comfort in a 
life cycle cost effective manner. 
 
(1)  System design:  Supply air distribution  
(2)  System design:  Return air  
(3)  Kitchen exhaust systems  
(4)  Air Handling/Furnace system.  Consider equipment efficiencies, features, and maintainability. 
(5)  Condensing unit.  Consider equipment efficiencies, features, and maintainability. 
 
d.      ENERGY STAR PROGRAM CONSIDERATIONS:  This element considers the quality of the energy 
conservation investments which the proposer has included in the unit design.    While the solicitation sets 
minimum standards for compliance, this element considers the overall quality of the housing unit systems and can 
provide additional consideration for systems that exceed the stated minimums. 
 
(1)  Residential Appliances.    Consider energy star labeled refrigerator and dishwasher and other appliance 
upgrades with respect to energy conservation. 
(2)  Ductwork Systems.    The design and general layout of the systems are evaluated in sub-factor c above.   
This item represents efforts and procedures outlined in the proposal with respect to duct sealing and leakage 
reduction. 
(3)  Infiltration Reduction Systems.  This item considers measures proposed which exceed the minimum 
requirements set forth in the solicitation. 

 
e.     STRUCTURAL SYSTEM: This element considers the quality of the foundation and framing system design. 
 
FACTOR 3:  SITE DESIGN.  Site design includes overall planning, layout, design and development of the 
housing site(s), exclusive of utility systems.  It embraces consideration of community appearance, compatibility of 
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The following are definitions concerning self-performance of work by the Prime Contractor. 
 
“Self-performance of work” generally includes mobilization and utilization of owned or rented plant and equipment 
to be operated by the prime contractor’s own employees; only those materials which will be both purchased and 
installed by the prime’s own forces; labor associated with those aforementioned materials or equipment; only 
those supplies to directly support work performed by the contractor’s own employees; and the contractor’s own 
job overhead costs. 
 
The following is NOT self-performed work for purposes of the clause:  Prime contractor markups for profit, general 
and administrative overhead, bonds, or other indirect costs on self-performed or subcontracted work; “Owner-
operated equipment”, rental of plant or equipment for operation by subcontractors; purchase of materials for 
installation by subcontractors. 
 
“On the site” includes the construction site(s) as well as off-site fabrication plant or other facilities necessary to 
manufacture assemblies or provide materials to be incorporated into the construction project. 
 
“Total amount of work to be performed under the contract” is comprised of all direct (variable, fixed, one-time and 
semi-variable) costs to the contractor, including jobsite overhead costs, to construct the project.  It generally 
includes all self-performed work, as defined above, and cost of all supplies, materials and subcontracts. It does 
not include design costs, home or branch office overhead costs or prime contractor markups for bond, profit, etc.” 
 
FORMAT FOR CALCULATION OF SELF-PERFORMED WORK, DESIGN-BUILD CONTRACTS (For all 
Contracts, except 8(a)) 
 
Use a format similar to the following to identify and calculate cost of the work to be self-performed.  Refer to the 
definitions pertaining to “Self-performance of work”, “On the site” and “Total amount of work to be performed 
under the contract”.  Include this information in the envelope for Volume II (Step 2 Pro Forma Requirements).   
 
 
 
A.  Clearly describe the work to be self-performed: 
 
 
 
 
 
B. Show Calculation of Self-Performed Work: 
 
B.1  Total Bid Price:                                                                                 $__________________ 
(Phase 1 base bid and Phase 2 bid option for 108 units) 
 
B.2  Subtract Design Cost:                                                                     ($__________________) 
 
B.3  Subtract G&A, home office overhead, prime contractor’s 
Markups for profit, bond, state use tax, etc.                                            ($_________________) 
 
B.4  Remainder is “Total amount of work to be performed 
Under the Contract”                                                                  =            $_________________ 
 
B.5   “Work to be self-performed”:                                           =             $_________________ 
(Includes mobilization and utilization of owned or rented plant 
and equipment to be operated by the prime contractor’s own 
employees; only those materials, which will be both purchased 
and installed by the prime’s own forces; labor associated with 
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General Decision Number DE010005 

 
 
   General Decision Number DE010005 
   Superseded General Decision No. DE000005 
   State: DELAWARE 
   Construction Type: 
   HEAVY 
   County(ies): 
   STATEWIDE 
   HEAVY CONSTRUCTION PROJECTS 
   Modification Number     Publication Date 
               0             03/02/2001 
               1             05/11/2001 
               2             06/22/2001 
               3             08/10/2001 
               4             11/16/2001 
  COUNTY(ies): 
  STATEWIDE 
   CARP0454C  07/01/2000 
                                       Rates           Fringes 
  NEW CASTLE AND KENT COUNTIES 
   PILDRIVERMEN                         26.20           16.14+a 
   FOOTNOTE FOR PILEDRIVERMEN: 
    a.  PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 
      Day; Labor Day; Thanksgiving Day; Christmas Day and 
      Washington's Birthday. 
  ---------------------------------------------------------------- 
   CARP0626B  05/01/2001 
                                       Rates           Fringes 
  NEW CASTLE AND KENT COUNTIES 
   CARPENTERS                           28.07           6.95 
  ---------------------------------------------------------------- 
   CARP1545B  05/01/1998 
                                       Rates           Fringes 
  KENT & NEW CASTLE COUNTIES 
   MILLWRIGHTS                          27.41           7.49 
  ---------------------------------------------------------------- 
   CARP2012B  05/01/2001 
                                       Rates           Fringes 
  SUSSEX COUNTY 
   CARPENTERS                          20.54           6.64 
   MILLWRIGHTS                         22.29           6.64 
   PILEDRIVERMEN                       21.54           6.64 
  ---------------------------------------------------------------- 
   ELEC0126F  12/31/2000 
                                       Rates           Fringes 
  LINE CONSTRUCTION: 
   Linemen; cable splicers              29.39      3.30+18%  % 
   Winch truck operators                20.08      3.30+18%  % 
   Truck drivers                        19.10      3.30+18%  % 
   Groundmen                            17.63      3.30+18%  % 
  ---------------------------------------------------------------- 
   ELEC0313B  12/01/2000 
                                       Rates           Fringes 
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  ELECTRICIANS                          26.82           47.62% 
  ---------------------------------------------------------------- 
   ENGI0542F  05/01/2001 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
   GROUP 1                              22.94           A+B 
   GROUP 2                              22.62           A+B 
   GROUP 3                              20.56           A+B 
   GROUP 4                              20.20           A+B 
   GROUP 5                              18.29           A+B 
   GROUP 6                              17.72           A+B 
  FOOTNOTE FOR POWER EQUIPMENT OPERATORS: 
    A.  PAID HOLIDAYS:  New Year's Day, Memorial Day; Independence 
      Day; Labor Day; Thanksgiving Day; Christmas Day, and 
      Election Day; Provided the employee works the scheduled 
      work day before and after the scheduled work day following 
      the holiday. 
    B.   29.5% +  $.5.25. 
   ***TOXIC/HAZARDOUS WAST REMOVAL** Add 20 per cent to basic 
    hourly ratge for all classifications 
     POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
  GROUP 1:  Handling steel and stone in connection with erection; 
  Cranes doing hook work, and Machine handling machinery, Cable 
  Spinning Machines, Helicopters, Concrete pumps, Machines similar 
  to the above including remote control equipment. 
  GROUP 2:  All Types of Cranes, All Types of Backhoes, Cableways, 
  Conveyor Loaders, Draglines, Keystones, All Types of Shovels, 
  Derricks, Trench Shovels, Trenching Machine, Pippin Type 
  Backhoe, Hoist with Two Towers, Pavers 12E and over (Concrete 
  and Blacktop, All Types Overhead Cranes, Builling Hoists - 
  Double Drum (Unless Used as Single Drum), Milling Machine, 
  Mucking Machines in Tunnel, Gradalls, Front End Loaders, Boat 
  Captain, Tandem Scrapers, Tower Type Crane Operation, Erecting, 
  Dismantling, Jumping or Jacking, Drills Self-Contained 
  (Drillmaster Type), Fork Lift (20 Feet and Over), Motor Patrols 
  Fine Grade), Batch Plant with Mixer, Rollers (High Grade 
  Finishing), Mechanic Welder,  Spreaders, Bulldozers and Tractors, 
  Side Boom, Bob Cat type (all attachments), Vermeer Saw, 
  Directional Boring Machine, Hydro Ax, Chipper with Boom, Machines 
  similar to the above including remote control equipment. 
  GROUP 3:  Conveyors, (Except Building Conveyors), Building Hoist 
  (Single Drum), Asphalt Plant Engineer, High or Low Pressure 
  Boilers, Well Driller, Fork Lift Trucks (all types), Ditch 
  Witch Type Trencher, Motor Patrol, Concrete Breaking Machine, 
  Rollers, Fine Grade Machines, Stump Grinder, Machines similar to 
  the above including remote control equipment. 
  GROUP 4:  Seamen pulverizing Mixer, Tireman on power equipment, 
  Maintenance Engineer (Power Boat), Farm Tractors, Form Line 
  Graders, Road Finishing Machines, Power Boom, Seed Spreader, 
  Grease Truck, Machines similar to the abovei including remote 
  control equipment. 
  GROUP 5:  Conveyors (Building), Welding Machines, Heaters, Well 
  Points, Compressors, Pumps, Miscellaneous equipment Operator, 
  Machines similar to the above including remote control equipment. 
  GROUP 6:  Fireman, Oilers and Deckhands (Personnel Boats) 
  ---------------------------------------------------------------- 
   IRON0451B  07/01/2001 
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                                       Rates           Fringes 
  IRONWORKERS: 
   Structual, Ornamental, Reinforcing 
    Riggers & Machinery Movers          24.60           14.80 
  ---------------------------------------------------------------- 
   * LABO0199A  05/01/2001 
                                       Rates           Fringes 
  NEW CASTLE COUNTY 
   LABORERS: 
    GROUP 1                             14.77           8.21 
    GROUP 2                             14.92           8.21 
    GROUP 3                             15.07           8.21 
    GROUP 4                             17.07           8.21 
           LABORERS CLASSIFICATIONS 
  GROUP 1:  General laborers; asphalt tamper; asphalt raker; 
  concrete pitman; landscaper; planter; puddler; railroad trackman; 
  rubber magazine tender; seeder and arboriate; signalman. 
  GROUP 2:  Pipelayers. 
  GROUP 3:  Blasters; cassions and cofferdams (open air below 8 ft 
  where caissons and cofferdams are 8 ft. or more below level of 
  natural grade adjacent to starting point); diamond point drills; 
  form setters; gunite nozzle operators; wagon drills. 
  GROUP 4:  Asbestos Removal Worker. 
  ---------------------------------------------------------------- 
   * LABO0847C  05/01/2001 
                                       Rates           Fringes 
  KENT & SUSSEX COUNTIES 
   LABORERS: 
    GROUP 1                             15.84           8.11 
    GROUP 2                             16.09           8.11 
    GROUP 3                             16.34           8.11 
    GROUP 4                             19.09           8.11 
           LABORERS CLASSIFICATIONS 
  GROUP 1:  General laborers; asphalt tamper; asphalt raker; 
   concrete pitman; landscaper; planter; puddler; railroad 
   trackman; rubber magazine tender; seeder and arboriate; 
   signalman. 
  GROUP 2:  Pipelayers. 
  GROUP 3:  Blasters; cassions and cofferdams (open air below 8 ft 
   where caissons and cofferdams are 8 ft. or more below level of 
   natural grade adjacent to starting point); diamond point drills; 
   form setters; gunite nozzle operators; wagon drills. 
  GROUP 4:  Asbestos Removal Worker. 
  ---------------------------------------------------------------- 
   PAIN1021B  05/01/2001 
                                       Rates           Fringes 
  PAINTERS: 
   Brush, Roller                        21.43           7.08 
   Spray, Sandblast                     21.98           7.08 
   Bridge                               26.56           7.08 
  ---------------------------------------------------------------- 
   PLAS0008G  05/01/2000 
                                       Rates           Fringes 
  PLASTERS                              24.36           12.66 
  ---------------------------------------------------------------- 
   PLAS0699D  05/01/1997 
                                       Rates           Fringes 
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  CEMENT MASONS                         20.68           5.12 
  ---------------------------------------------------------------- 
   PLAS9592A  05/01/2000 
                                       Rates           Fringes 
  CEMENT MASONS                         24.95           5.30 
  ---------------------------------------------------------------- 
   PLUM0074B  06/18/2001 
                                       Rates           Fringes 
  KENT (North of the Southern boundary of Dover) AND NEW CASTLE 
  COUNTIES: 
  PLUMBERS & PIPEFITTERS                 29.94           13.55+a 
    FOOTNOTE:: 
  A.  PAID HOLIDAYS:  Labor Day, Christmas Day, and General 
       Election Day 
  ---------------------------------------------------------------- 
   PLUM0782A  02/15/2001 
                                       Rates           Fringes 
  KENT (Except area North of the Southern boundary of Dover), AND 
  SUSSEX COUNTIES 
   PLUMBERS & PIPEFITTERS               25.83           4.95 
  ---------------------------------------------------------------- 
   TEAM0326B  05/01/2000 
                                       Rates           Fringes 
  TRUCK DRIVERS: 
   GROUP 1                              17.32           8.06+a+b 
   GROUP 2                              17.49           8.06+a+b 
   GROUP 3                              17.57           8.06+a+b 
  FOOTNOTES FOR TRUCK DRIVERS: 
  a. PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 
   Day; Labor Day; Thanksgiving Day; Christmas Day provided the 
   employee worked the day prior to the holiday or the first 
   scheduled work day following the holiday. 
  b.  PAID VACATION:  Employees having at least one year of 
    service receive 1 week paid vacation; employees having at 
    least five years of service receive 2 weeks paid vacation 
       TRUCK DRIVERS CLASSIFICATIONS 
  GROUP  1:  Dump Trucks (Single Axle); Dumpsters; Escort and Pilot 
  Vehicles; Flatboy; Material Trucks (straight jobs); Greasers, 
  Steamers; Material Checkers and Receivers; Panel Trucks; Pick- 
  ups; Rubber Tired (Towing or Pushing Flatbody Vehicles); Tire 
  Man 
  GROUP  2:  A-Frames; Agitators or Mixers; Asphlat Distributors; 
  Dispatchers; Low-Boys; Semi-Trailers; Tandems and Batch Trucks 
  GROUP  3:  Euclid tupe or similar off-highway equipment (where 
  not self-loaded); Specialized earth moving equipment); Truck 
  Mechanics; Twin Engine Equpment and Double-Hitched Equipment 
  (Where not self-loaded) 
  ---------------------------------------------------------------- 
  WELDERS - Receive rate prescribed for craft performing operation 
  to which welding is incidental. 
  ================================================================ 
  Unlisted classifications needed for work not included within 
  the scope of the classifications listed may be added after 
  award only as provided in the labor standards contract clauses 
  (29 CFR 5.5(a)(1)(v)). 
  ---------------------------------------------------------------- 
  In the listing above, the "SU" designation means that rates 
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  listed under that identifier do not reflect collectively 
  bargained wage and fringe benefit rates.  Other designations 
  indicate unions whose rates have been determined to be 
  prevailing. 
        WAGE DETERMINATION APPEALS PROCESS 
  1.) Has there been an initial decision in the matter?  This can 
   be: 
  * an existing published wage determination 
  * a survey underlying a wage determination 
  * a Wage and Hour Division letter setting forth a 
    position on a wage determination matter 
  * a conformance (additional classification and rate) 
    ruling 
  On survey related matters, initial contact, including requests 
  for summaries of surveys, should be with the Wage and Hour 
  Regional Office for the area in which the survey was conducted 
  because those Regional Offices have responsibility for the 
  Davis-Bacon survey program.  If the response from this initial 
  contact is not satisfactory, then the process described in 2.) 
  and 3.) should be followed. 
  With regard to any other matter not yet ripe for the formal 
  process described here, initial contact should be with the Branch 
  of Construction Wage Determinations.  Write to: 
       Branch of Construction Wage Determinations 
       Wage and Hour Division 
       U. S. Department of Labor 
       200 Constitution Avenue, N. W. 
       Washington, D. C.  20210 
  2.) If the answer to the question in 1.) is yes, then an 
  interested party (those affected by the action) can request 
  review and reconsideration from the Wage and Hour Administrator 
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  The request should be accompanied by a full statement of the 
  interested party's position and by any information (wage payment 
  data, project description, area practice material, etc.) that the 
  requestor considers relevant to the issue. 
  3.) If the decision of the Administrator is not favorable, an 
  interested party may appeal directly to the Administrative Review 
  Board (formerly the Wage Appeals Board). Write to: 
            Administrative Review Board 
            U. S. Department of Labor 
            200 Constitution Avenue, N. W. 
            Washington, D. C.  20210 
  4.) All decisions by the Administrative Review Board are final. 
              END OF GENERAL DECISION 
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STATEMENT OF WORK 
 
 
1. DESIGN OBJECTIVES.  
 
The design and construction shall comply with the specifications and requirements contained in this Request for 
Proposals (RFP).  The design and technical criteria contained and cited in this RFP establish minimum standards for 
design and construction quality.   All housing units constructed in accordance with these standards are “Energy Star 
Homes”.   Selection of building materials shall be tempered by economics and chosen for their appropriateness to 
the design relative to scale, color, and texture.  All choices of materials and colors shall be influenced by the Dover 
AFB Architectural Compatibility Guide and allow for a minimum of maintenance and maximum of reliability.  
Materials that have a higher initial cost but will save money in the long run by reducing maintenance costs and 
increasing the cycle between replacement and/or repair shall be considered.  The inclusion of high first cost-low 
maintenance items is not justification to exceed the mandatory cost limitations set for in Section 00010. These units 
will be the cornerstone of the redevelopment of the entire housing area.  Whereas the overall replacement of all 
housing units will be phased over 10 years, it is important that this design establish a farsighted housing standard 
adaptable to future phases. 
 
1.a.  Work Scope.  The objective of this solicitation is to obtain housing complete and adequate for assignment as 
quarters for military personnel and their families.  This contract shall consist of the design and construction of a base 
contract with options for additional units (Phase One) of up to 120 housing units (combination of two story duplexes 
for officer’s quarters, two story 4-plexes for enlisted quarters and single story handicap accessible duplexes) and 
options (Phase Two) for up to 120 more housing units (two story 4-plexes and two single story handicap accessible 
duplexes) on Government-owned land at Dover Air Force Base, Dover, Delaware, which comply with this RFP.  
Handicap accessible units shall be single story only.  All other units shall be two story only. 
 
Although this RFP includes site data such as soil borings, asbestos survey, and site drawings, it is the Contractor’s 
responsibility to investigate the site, to include performing a topographic and geophysical survey, soil borings, soil 
sampling, hydrant flow tests, and an asbestos survey.  The Contractor is also required to perform softdig prior to 
excavation at locations where the geophysical survey locates objects which are not identified on existing site and 
utility plans. 
 
Site Description, Phase One, FY02: 
 
Area ‘A’:  This area is bounded by Walnut, High, and Cypress Streets, and West Hawthorne Drive and includes eight 
eight-plex (one/two story) and four four-plex (two story) existing housing buildings.  It will be necessary to demolish all 
buildings at the same time in order to accommodate a minimum of 70 new housing units consisting of 4-plex 
buildings of 2 bedroom (junior enlisted quarters) and 4 bedroom (junior noncommissioned officer quarters) units and 
handicap accessible duplexes, all with attached single car garages and separate driveways.  See paragraph 1.a.(2) 
for requirement for handicap accessible units in Area A (included as part of the total of 70 new units).  The existing 
layout includes common parking lots for clusters of 3 buildings. It will be necessary to demolish all common parking 
areas and associated driveways to accommodate the new density, mix, and layout of buildings  
 
Area ‘A’ Option:  The bid schedule includes an option for design and construction of up to 12 more units if, based on 
the site plan for Area A under the base bid item, there is room for more two story 4-plexes and/or single story 
duplexes.   
 
Include a price for design and construction of one 4-bedroom units 4-plex, to include site work to accommodate this 
building. 
 
Include a price for design and construction of two 4-bedroom units 4-plexes, to include site work to accommodate 
this building. 
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Area ‘B’:  This area lies south of Area ‘A’ across West Hawthorne Drive and is bounded by a parking lot, West 
Hawthorne Drive, Cypress Street, and a baseball field and includes four eight-plex and two four-plex housing 
buildings.   The western half of Area ‘B’ shall accommodate 20 new company grade 3 bedroom units (duplex 
buildings only) and one new company grade 3 bedroom single story duplex with both of the units handicap 
accessible (See also paragraph 1.a.(2), all with attached single car garages.  The eastern half (adjacent to school 
parking lot) shall accommodate a play lot.  As with Area ‘A’ all existing units shall be demolished at the same time in 
order to accommodate the new density and layout of buildings.  As with the existing Area ‘A’, all parking is in three 
common parking lots.  It will be necessary to demolish all common parking areas and associated driveways to 
accommodate the new density and layout of buildings, except for the parking area adjacent to the school.  If the 
contractor elects to build units by Areas rather than all at once, Area B shall be completed first since the Base 
currently has a shortage of officer housing.  A Phase One staging area is located behind Area B.  Primary access to 
this staging area will be through Area B.  Alternate access is through the parking lot between Area B and the school. 
 
Area ‘B ‘Option:  Include a price for design and construction of an additional 3-bedroom handicap accessible duplex, 
to include site work to accommodate this building. 
 
Site Description, Phase Two, FY03 – It is anticipated that Congress will appropriate funds in FY03 for Phase Two 
which includes up to 120 units:  two story 4-plexes (2, 3 and 4 bedroom) and single story handicap accessible 4 
bedroom duplexes in two areas:  Area C – the area bounded by High, Walnut, Myrtle Streets and West Hawthorne 
Drive where there are now located eight one/two story buildings with 8 units each and four two story buildings with 4 
units each; and Area D – the area bounded by High and Myrtle Streets, West Hawthorn Drive and Lebanon Road 
where there are now four one/two story building with 8 units each and  2 two story buildings with 4 units each.  Total 
of 120 existing units in 18 buildings. The following options may be awarded within one year of award of the base 
contract, offerors shall hold firm their bid prices for these options for one year from award of the base contract.   
 
An option for design and construction of a minimum of 72 units in Area C and 36 units in Area D. It will be necessary 
to demolish all buildings in Area C at the same time in order to accommodate a minimum of 72 new housing units in 
Area C consisting of 4-plex buildings:  12 - 2 bedroom (junior enlisted quarters),  24 – 3 bedroom (junior 
noncommissioned officer quarters) and 28 - 4 bedroom (junior noncommissioned officer (NCO) quarters) units; and 
two–4 bedroom handicap accessible duplexes, and two-3 bedroom handicap accessible duplexes, all with attached 
single car garages and separate drive ways.  It will also be necessary to demolish all buildings in Area D at the same 
time in order to accommodate a minimum of 36 new housing units consisting of 8 – 2 bedroom junior enlisted 
quarters, 12 – 3 bedroom junior NCO quarters, 16 – 4 bedroom junior NCO quarters, all with attached single car 
garages and separate driveways.  This option also includes replacing 3 phase overhead electric distribution lines on 
High Street from Cypress Street to Lebanon Road with underground lines in conduits.  Include a spare conduit.   The 
3-phase line on High Street does not directly feed any buildings.  The existing layout includes common parking lots 
for clusters of 3 buildings. It will be necessary to demolish all common parking areas and associated driveways to 
accommodate the new density, mix, and layout of buildings.    
 
The bid schedule includes an option for the design and construction of up to 4 more units (4-4 bedroom junior NCO 
quarters, in Area C.     
 
The Phase Two staging area is located on Lebanon Road just west of the site, just below West Hawthorne Drive.  
Access to the staging area is from Lebanon Road. 
 
Site Demolition: 
 
Area ‘A’:  12 Buildings.  Building Numbers 3101, 03, 05, 07, 09, 11, 3200, 02, 04, 06, 08,10, to include foundations, 
chimneys (one per cluster of three buildings), basements (mechanical rooms in buildings 3103, 3109, 3202, and 
3208 – each mechanical room boiler and hot water tank serves a cluster of three buildings) and exterior storage 
sheds, fences, sidewalks, play lots, associated parking lots and associated sand filters (to be turned over to the 
Government at a location on Base as directed by the ACO), driveways, existing and abandoned laterals for gas, 
water, storm water,  sanitary sewer; and telephone, electric and cable TV lines to the tie-in points to the applicable 
utility mains, as well as all miscellaneous sit improvements associated with the units to be demolished.  Demolish all 
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As part of the Phase One contract contractor shall relocate overhead electric, telephone, and Cable TV to the school 
underground and remove the existing poles.  Also as part of Phase One contract, contractor shall relocate overhead 
electric and cable TV to the Youth Center underground and remove existing poles located behind Area B (there is 
already underground Base communications to this building so existing overhead lines shall not be replaced).  The 
existing overhead Verizon telephone lines to the Youth Center are abandoned and will be removed by Verizon at the 
Contractor’s expense. 
 
All existing utility poles are the property of Dover AFB and shall be turned in as salvage at a location on Base as 
designated by the ACO. 
 
Contractor shall be responsible for protecting all existing streets, sidewalks, and utilities to remain.  These include 
Base communications lines to the Chapel on West Hawthorne Drive and to the Youth Center at the end of Cypress 
Street next to Area B. 
 
Contractor shall not trench through existing streets.  Contractor shall bore under streets when installing underground 
utility lines. 
 
Work within the project site shall consist of the following: 
 
1.a.(1)  Housing Units.  Housing units with patio or balcony, family room, attached single car garage, exterior parking 
pad for one car, storage room accessible from the outside at ground level, privacy fencing, separate screened 
(fence/wall or plants), refuse container enclosure for each unit, individual central heating systems, energy 
conservation systems and central air conditioning (outside air conditioning units shall be screened (fence/wall or 
plants)), and including the following Contractor-furnished/Contractor-installed (CF/CI) equipment and appliances:  
electric range, refrigerator, garbage disposal, dishwasher,  gas fired water heater, carbon monoxide alarms and 
smoke detectors (hard wired with battery backup).   Housing units shall be a mix of two-, three-, and four-bedroom 
housing units as shown in Table 1-1: 
 

TABLE 1-1 - HOUSING UNITS – PHASE ONE 
Pay Grade Number 

of 
Bedroo

ms 

Minimum 
Number of 

Units 
(Base Bid) 

Additional Units by Bid 
Options 

Maximum Number of Units 
(assuming base bid of 108 

units) 

 
O-1 through O-3 

(CGO) 

 
3 

 
20 

 
None 

 
20 

 
E-5 and E-6 

(JNCO) 
 

 
4 

 
       48 

 
Up to 8 

 
68 

E-1 through E-4 
(JRENL) 

 
2 

 
20 

 
None 

 
24 

CGO Handicap 
Accessible 

 
3 

 
2 

 
2 

 
4 

JNCO Handicap 
Accessible 

 
4 

 
2 

 
2 

 
4 
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                                      TABLE 1-2 HOUSING UNITS – PHASE TWO 
               Pay Grade 
 

    Number of 
Bedrooms 

Minimum 
Number of           
 Units 

Additional Units 
by Bid Options 

 Maximum 
Number of 
           Units 

        E-5 and E-6 (JNCO)                    4              44            4            48 
        E-5 and E-6 (JNCO)                    3              36            none            36 
   E-1 through E-4 
(JRENL) 

                   2              20            none            20 

JNCO Handicap 
Accessible 

                   4                 4            none              4 

JNCO Handicap 
Accessible 

                   3                 4            none              4 

 
1.a.(2)  Handicap Accessible units.    
 
1.a.(2).(a)  Area A shall include a handicap accessible four bedroom single story duplex. Both units shall be 
handicap accessible.   See paragraph 5.a.(2) for features of a handicap accessible unit. 
 
1.a.(2).(b)  Area B shall include a 3 bedroom single story duplex with both handicap accessible units.  See paragraph 
5.a.(2) for features of a handicap accessible unit.  There is an option for an additional handicap accessible 3-bedrom 
single story duplex. 
 
1.a.(2).(c)  Area C shall include two handicap accessible four bedroom single story duplexes and two handicap 
accessible three bedroom single story duplexes.  All units shall be handicap accessible.   See paragraph 5.a.(2) for 
features of a handicap accessible unit. 
 
1.a.(2).(d)  Design of handicap accessible housing units shall conform to the Uniform Federal Accessibility Standards 
(UFAS) and American Disabilities Act Accessibility Guidelines (ADAAG). 
 
1.a.(3)  Site area and density. 
 
1.a.(3).(a)  Site area.  The site is described on the RFP drawings included as part of this solicitation and includes 
approximately 36 acres (18 in Areas A and B and 18 in Areas C and D).  Site work includes all design and 
construction of the site design to include grading, storm drainage, erosion control, pedestrian and vehicular 
circulation, utility systems (to include re-locating overhead power, Cable TV, and telephone underground), outdoor 
lighting, and play lots. 
 
1.a.(3).(b)  Site density.  This project consists of up to 240 housing units on 36 acres of land area.      Site 
development shall comply with the minimum requirements for LOW DENSITY siting.  
 
1.a.(4)  Special utilities and supplementary construction.  None 
 
1.a.(5)  Demolition considerations and requirements.  Demolition of existing housing units – 36 multi-plex buildings 
and associated exterior storage sheds, fences, sidewalks, common parking lots and driveways.  Known hazards: 
Asbestos, lead paint, mercury thermostats, PCB containing light ballasts.  Asbestos survey and PCB ballast survey 
attached.  Assume all interior painted surfaces contain lead.  Exterior clapboard siding is covered with lead-base 
paint. This siding is covered by vinyl siding.  The contractor shall remove the Motorola EMCS controls from the 
existing AC systems, store, and then re-install on the new AC systems in the new units. 
 
1.b.  Energy Star Homes Program Requirements:  The Contractor, at the direction of the USACE Contracting 
Officer’s Representative, shall be required to submit to the EPA the necessary information and certifications to 
register the units constructed in this project as Energy Star Homes.   The contractor constructing housing units in 
accordance with this Statement of Work is not required to be a registered Energy Star Contractor.    The required 
information can be submitted to EPA in several methods: 
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5. UNIT DESIGN - ARCHITECTURE. 
 
5.a.  Unit Design.  Unit design shall be within the net areas authorized for the various type of housing units specified. 
Public Law 97-214, Title 10 USC, Section 2826, establishes net area limitations for military family housing.  The law 
permits a 5 percent maximum increase in these limitations if such modifications will permit a turnkey offer of "off-the-
shelf" designs currently being constructed in the commercial marketplace.  Statutory floor area limitations for 
housing units are as listed in Table 5-1 with allowable area variations. 

 
 

TABLE 5-1 - SIZE OF HOUSING UNITS BY PAY GRADE 
 

Net Floor Area 
 

-2% Min. 
(DA) 

 
Basic 

(Statutory Limit) 

 
+5% Max. 
(Turnkey) 

 
Number 

of  
Bedrooms 

 
m2 

 
ft2 

 
m2 

 
ft2 

 
m2 

 
ft2 

 
3 

  
1,323 

  
1,350 

  
1,419 

 
4 

  
1,323 

  
1,350 

  
1,419 

3  1,176  1,200  1,260 

 
Pay  

Grade 
 
 
 
 

0-1/O-3 
(CGO) 

 
 E-1/E-6 
(JNCO/ 
JRENL)  

2 
  

931 
  

950 
  

998 

 
5.a.(1).  Net area definition.  Net area is defined as the space inside the exterior and party walls.  Net area excludes: 
 
5.a.(1).(a).  Exterior and party walls. 
 
5.a.(1).(b).  Half thickness of interior walls adjacent to excluded areas. 
 
5.a.(1).(c).  Utility and laundry rooms. 
 
5.a.(1).(d).  Interior bulk storage and bulk storage with separate access to the exterior at ground level. 
 
5.a.(1).(e).  Washer and dryer closet (not to exceed 30 ft²). 
 
5.a.(1).(f).  Furnace, domestic gas water heater. 
 
5.a.(1).(g).  Stairwells. 
 
5.a.(1).(h).  Landings. 
 
5.a.(1).(i).  Walls and interior spaces specifically designed for passive solar systems (other than required habitable 
areas). 
 
5.a.(1).(j).  Weather vestibules (not to exceed 16 ft²) sheltering the main entry. 
 
5.a.(1).(k).  Unfinished attic space. 
 
5.a.(1).(l).    Patios or balconies and terraces. 
 
5.a.(1).(m). Garages and parking pads. 
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percent of each system may be required if the Contracting Officer determines that the quality of construction requires 
this additional testing. 
 
5.e.(1).(b).  Walls shall be designed to meet or exceed the requirements stated below.  In cases where the field 
tested performance of the systems does not meet the designed performance, the maximum acceptable difference 
between field tests and sound transmission ratings shall be 2 decibels (dB) for airborne sound ratings and 5 dB for 
impact sound ratings. 
 
5.e.(2).  Party walls construction between housing units (party floors) shall be designed to provide the minimum 
airborne sound transmission ratings and impact isolation ratings stated in Table 5-2. 

 
TABLE 5-2 - SOUND TRANSMISSION STANDARDS 

FOR PARTY WALLS AND OVER GARAGE FLOOR CONSTRUCTION 
 
Area 

 
FSTC1 

 
FIIC2 

 
Party Walls (Unit Separation) 

 
52 

 
- 

 
Primary Habitable Areas 
(Living, Dining, Family Room, Bedrooms, Circulation) 

 
52 

 
65 

 
Habitable Wet Areas 
(Kitchen, Bath, Utility, Laundry, Equipment) 

 
52 

 
57 

 
Habitable Areas Over Garages 

 
52 

 
- 

 
Note1:  Field Sound Transmission Class.  See ASTM E336. 
 
Note2:  Field Impact Isolation Class.  See ASTM E1007. 

 
5.e.(3).  Floor construction.  Floor construction between occupancies shall be designed to provide the minimum 
FSTC and FIIC ratings stated in Table 5-2.  Materials used to obtain the required sound attenuation for the floor 
construction shall not be liquid-soluble or softened by moisture.  Sound insulation shall have a flame-spread rating of 
25 or less and a smoke development rating of 50 or less when tested in accordance with ASTM E84. 
 
5.e.(4).  Plumbing and HVAC equipment.  Design of plumbing and Heating, Ventilating, Air-Conditioning (HVAC), and 
dehumidifying equipment shall include design provisions such as location, enclosure and acoustical treatment, to 
minimize transmission of noise generated by equipment within each housing unit and to eliminate transmission of 
noise to other housing units. 
 
5.f.  Dimensions and Areas.  Minimum areas and dimensions for interior spaces are shown in Table 5-3.  Minimum 
areas and dimensions for exterior spaces are shown in Table 5-4.   
 

 
TABLE 5-3 - MINIMUM AREAS AND DIMENSIONS - INTERIOR SPACES 

 
Area 

 
Length  

 
Width/Depth 

 
Height1 

 
Space 

 
 

 
ft2 

  
ft-in 

  
ft-in 

 
Ft-in 

 
Living2 

 
 

 
150 

  
11-8 

  
11-8 

 
7-6 

 
Dining (2/3 BR)2 

 
 

 
90 

  
9-6 

  
9-6 

 
7-6 

 
Dining (4 BR)2 

 
 

 
110 

  
10-6 

  
10-6 

 
7-6 
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TABLE 5-3 - MINIMUM AREAS AND DIMENSIONS - INTERIOR SPACES 

 
Area 

 
Length  

 
Width/Depth 

 
Height1 

 
Space 

 
 

 
ft2 

  
ft-in 

  
ft-in 

 
Ft-in 

 
Family Room2 

 
 

 
90 

  
9-6 

  
9-6 

 
7-6 

 
Kitchen3,6 

 
 

 
64 

  
8-0 

  
8-0 

 
7-6 

 
Eating in Kit.4 

 
 

 
72 

  
8-6 

  
8-6 

 
7-6 

 
Refrigerator 
& Freezer 

 
 

 
6 

  
3-0 

  
2-0 

 
6-0 

 
Washer/Dryer5 

 
 

 
54 

  
6-0 

  
3-0 

 
7-0 

 
BR #1 

 

  
150   

11-8   
11-8 

 
7-6 

 
BR #2 

  
120 

  
10-0 

  
10-0 

 
7-6 

 
BR #3 

  
100 

  
10-0 

  
10-0 

 
7-6 

 
BR #4 

  
90 

  
9-6 

  
9-6 

 
7-6 

 
Half Bath6 

  
- 

  
- 

  
3-0 

 
7-6 

 
Full Bath6 

  
- 

  
- 

  
5-0 

 
7-6 

 
Vestibule 

  
13 

  
3-3 

  
4-0 

 
7-6 

 
Hall & 

Stairway7 

  
- 

  
- 

  
3-3 

 
7-6 

 
Note1:  Ceiling heights in habitable rooms shall be a minimum of 7 ft-6 inches.  Ceiling 
heights can be reduced in parts of these rooms to 7 ft to accommodate ducts. 
Note2:  Room dimensions are exclusive of circulation.  Circulation paths along one side of a 
room are permitted but add 3 ft-3 inches to the minimum dimension. 
Note3:  A minimum of 4 ft must be maintained in front of and between cabinets. 
Note4:  Minimum area and dimensions are measured from face of cabinets to walls. 
Note5:  Minimum area and dimensions are indicated for a washer and dryer closet.  This 
area may also be provided in a utility room.  When so provided, area and dimensions are 
exclusive of circulation. 
Note6:  Accessible units must conform to UFAS.  UFAS requires greater minimum 
dimensions.   
Note7:  Clear width is measured between railings. 

 
 
 
 

TABLE 5-4 - MINIMUM AREAS AND DIMENSIONS - EXTERIOR SPACES 
 

Spaces 
 

Area 
 

Length  
 

Width/Depth 
 
Height1 
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shelving shall be minimum 3/4-inch thick solid wood, plywood, or high-density particleboard.  Factory Finished 
welded wire-shelving meeting the capacity requirements is also permitted.  Intermediate supports must be anchored 
to studs. 
 
5.h.(3).(b).  Closet doors.  Closet doors should be located to permit placement of furniture in the corners of the 
rooms by providing an 18-inch return adjacent to a furnishable wall.  Closets 6 ft or more in width shall have sliding 
doors, maximum 6 ft-8 inches high.  Wall closet width shall not extend beyond either door jamb more than  
20 inches.  Wardrobe closet doors (sliding and bi-fold) shall be provided with both top and bottom door tracks. 
 
5.h.(4).  Bulk storage.  Provide each housing unit with interior and exterior bulk storage space meeting the minimum 
requirements of Table 5-7.  Provide interior storage in a separate room or included as an extension of the utility room 
when one is provided.  Provide exterior storage in the garage or within the housing unit with access from the exterior. 
 
5.h.(4).(b).  Bulk storage space should be at least 4 ft in depth and a minimum clear height of 6 ft-6 inches, except 
that space under stairs may be counted at 1/2 area if the space is 4 ft or more in height. 
 
5.h.(4).(c).  Provide a minimum of three nominally 12 inches deep shelves with a combined length of 24 ft within each 
bulk storage room.  
 
5.h.(4).(d).  Common walls and ceilings between adjacent storage areas shall be finished on both sides. 
 
5.i.  Interior Finishes 
 
5.i.(1).  Walls and ceilings.  Provide 1/2-inch gypsum wallboard, taped and smooth finished.  Water-resistant 
wallboard shall be used in wet areas such as bath, powder, and laundry rooms.  Cementitious backer board shall be 
used for ceramic tile applications.  Textured ceiling finish may be provided in areas other than kitchen, laundry, or 
bathrooms.  Interior finish shall have a flame-spread rating of 25 or less and a smoke-developed rating of 50 or less 
when tested in accordance with ASTM E84. 
 
5.i.(2).  Kitchen and eating area walls and ceiling.  Combined kitchen and eating rooms shall have the same type of 
wall and ceiling finishes. 
 
5.i.(3).  Flooring and stairs, base, and carpet.  Kitchen, laundry, and utility flooring shall be sheet, seamless vinyl with 
wood base.  Bedroom, hall area flooring shall be carpet or vinyl composition tile with wood base. Dining, Family, and 
Living Room areas shall be hardwood with clear finish.  Bathrooms shall be of ceramic tile flooring with ceramic tile 
base or seamless sheet vinyl with ceramic tile base.  Interior stairs shall be hardwood with clear finish, or softwood 
with carpet.    This material identification is not justification to exceed the mandatory price limitation set forth in this 
solicitation. 
 
 
5.i.(3).(a).  Vinyl composition floor tile shall conform to ASTM F1006, Standard Specification for Vinyl Composition 
Floor Tile, and have a minimum thickness of 3/32-inch. 
 
5.i.(3).(b).  Sheet vinyl shall conform to ASTM F1303, Standard Specification for Sheet Vinyl Floor Covering with 
Backing, Type II, Grade 2.  Flooring shall be installed as a monolithic material with seams welded or bonded for a 
seamless installation.   No seams shall be permitted in spaces less than 12 feet in width. 
 
5.i.(3).(c).  Ceramic tile shall conform to ANSI 137.1, moderate or heavy grade. 
 
5.i.(3).(d).  Carpet shall be installed in the stretch method over carpet pad utilizing tackless strips in accordance with 
CRI-104.  Carpet shall meet the following criteria: 
 
5.i.(3).(d).1/.  Properties:  Tufted construction, 100 percent branded continuous filament nylon or polyethylene 
theraphthalate, soil hiding, multi-colored, loop or cut pile, 1/8 guage, yarn weight 28 ounces per square yard, total 
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Materials (ASTM), Gas Appliance Manufacturers Association (GAMA), National Electric Manufacturers Association 
(NEMA), National Fire Protection Association (NFPA), Underwriters Laboratories, Inc. (UL) or other national trade 
associations as applicable.   
 
10.b.(3).  Equipment efficiencies as listed in Table 10-3 below are minimum acceptable levels.  Energy conservation 
as it relates to equipment operating costs will be considered in the evaluation process. Additional consideration in the 
technical evaluation will be given to designs which include higher than minimum efficiency equipment. 

 
 
 
 
 
 
 

 
 

 
Natural 
gas fired 
equip 

 
Electric 
cooling 
equip 

 
Furnace AFUE 

 
90% 

 
 

 
SEER  

 
 

 
12 

 
10.c.  Heating and Cooling Systems.  Each housing unit shall be provided with central heating and air conditioning 
system, except for  the thermostats.  DOVER AFB HAS OBTAINED A NON-PROPRIETARY WAIVER – ONLY 
TRANE HEATING AND AIR CONDITIONING SYSTEMS SHALL BE PROVIDED.  Systems shall be designed, 
installed, balanced, and adjusted to distribute heat and cooling to all habitable rooms, as well as bathrooms, in 
proportion to the calculated load requirements of these spaces.  Fans in air handlers and furnaces shall be multi-
speed, direct drive type.  System installation shall conform to SMACNA Installation Standards for Residential Heating 
and Air Conditioning Systems except as altered by this document. Additional consideration in the technical evaluation 
will be given to systems utilizing modular components, plugged power, drawer-type burner assemblies, additional 
space in the mechanical room, and other features which contribute to ease of system maintenance.  Additional 
consideration will also be given to designs which provide measures beyond the requirements of this STATEMENT 
OF WORK to increase energy conservation or occupant comfort such as division of each housing unit into more than 
one conditioning zone for increased control.  Contractor shall relocate existing EMCS control systems from each unit 
to the new units and connect to the heating and cooling systems.  Systems shall be selected on the basis of overall 
economy, by considering initial fixed cost and annual operating cost for 25-year life.  Contractor shall provide 
schematic and ladder diagrams for control systems to include written description of components and all information 
required to calibrate control systems. 
 
10.c.(1).  Equipment sizes selected for installation shall not oversized more than 125 percent of the calculated 
loads.  
 
10.c.(2).  Mechanical space shall be provided to house all mechanical equipment.   Exterior air conditioning units 
shall be concrete pad-mounted, with location selected based on site specific conditions and intended uses of outdoor 
space.  Effort shall be made to locate the unit(s) out of the occupant's direct line of sight (screen with shrubbery or 
wall, locate on sides of housing unit, avoid placement under windows, etc.).  However, the primary concern shall be 
coordination with the mechanical area location.  Mechanical equipment shall be located in an externally accessible 
utility room, and shall be arranged to allow for ease of maintenance, and for proper venting if required.  This utility 
room shall be provided with a light and electrical receptacle.  See paragraph 5.d.(3) for additional requirements for 
mechanical spaces containing fuel-fired heating equipment. 
 
10.c.(3).  Forced warm air systems.  Warm air furnaces shall be induced combustion, upflow natural gas. Furnaces 
shall be equipped with electronic ignition. Natural gas Fired furnaces shall be equipped with a flue to exhaust flue 
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i
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SECTION 01000 
 

GENERAL 
(SPECIAL WORK REQUIREMENTS AND RESTRICTIONS) 

 
1.0 WORK SCHEDULE 
 
1.1 Work shall be performed between 0730hrs and 1630hrs daily, Monday through Friday, excluding federal legal 
holidays as outlined in Public Law Number 98-144 (or the days not worked on Dover AFB due to the observance 
of such holidays).  Unless otherwise specifically authorized herein or in writing by the Contracting Officer, the 
scheduling of work times other than as set forth above, is not permitted. 
 
1.2 Power outages and limited utility interruptions for hookups will be permitted in accordance with a schedule 
arranged in advance with the Contracting Officer.  The Contractor shall be responsible for notifying and 
coordinating all outages with the Administrative Contract Officer (ACO) at least 17 working days in advance of the 
intended outage. 
 
2.0 WORK CONDITIONS 
 
  The work to be performed under this contract will be on an unoccupied site but adjacent to occupied family 
housing.  Due care shall be taken to minimize disruption to occupants’ daily activities.  Contractor shall coordinate 
disruptions such as street closures with the ACO at least 28 working days in advance. 
 
3.0 MATERIAL AND EQUIPMENT DISPOSAL 
 
3.1 Salvable Materials:  The following procedures shall apply to identified salvable materials.  The Contractor shall 
exercise due care in the removal of items designated as salvable by the Government so as to protect and 
preserve the existing condition.  Items shall be collected and turned-in to the Defense Reutilization Management 
Office (DRMO) located on Dover AFB.  The Contractor is responsible for preparing items for turn-in (including 
segregating and palletizing), and for loading, transporting to, and off-loading items at the DRMO facility.  The 
following additional provisions shall apply. 
 
3.1.1  The Contractor shall provide an itemized listing of salvable items to the ACO at least five working days prior 
to the day the items are scheduled to be turned in.  This listing will be used by the Government to prepare the 
necessary turn-in documents for the Contractor.  The Contractor shall include quantities on the listing for all 
salvable materials.  No items will be accepted by DRMO from the Contractor unless they are accompanied by the 
prepared turn-in document. 
 
3.1.2  The DRMO may refuse to accept materials that are not appropriately prepared for turn-in. 
 
3.1.2.1 Materials for turn-in that are loaded in an orderly manner on pallets, with pallets situated to  
be accessible for handling by forklift, will be of-loaded by the DRMO.  Government furnished pallets are available 
for pickup at the DRMO. 
 
3.1.2.2 Materials that are not acceptably “palletized” shall be off-loaded by the Contractor at the  
location designated by the DRMO and stacked in a manner stipulated by the DRMO. 
 
3.1.3  Unless otherwise stipulated herein or by the Contracting Officer, salvable items shall be turned in to the 
DRMO and  include:    
 
3.1.3.1  Light ballasts containing PCBs and all fluorescent tubes shall be turned in to the Base Civil Engineer at 
Building 1306.  Offerors shall include in their proposals salvage of ballasts from three fluorescent fixture per 
housing unit. 
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3.1.3.2  Pole mounted transformers 

 
3.1.3.3 Thermostats containing mercury  
 
3.1.3.4 Sand Filters 
 
3.1.3.5 Utility poles and streetlights mounted on same (Note:  Most of the streetlights mounted  
on utility poles have already been replaced with lights in bronze fixtures on bronze poles which may be re-used if 
they fit into the design for new housing.  Those bronze poles/fixtures with lights not used shall be turned in). 
 
3.1.3.6 AC units and air handlers – note – units may contain freon – see demolition  
specification 02220 for guidance on handling and disposal of freon. 

 
3.1.3.7 Boilers - see NOTE below and demolition specification 02220 for additional guidance on  
removal of boilers. 
 
3.1.3.8  Hot water storage tanks shall be rendered unusable  before delivery. 
 
3.1.3.9  Remote energy limiting modules (RELM) – mark with the housing unit number and turn  
in to The  Base Civil Engineer (436th CES/CECM).  RELMs will be re-issued to the contractor by the Base Civil 
Engineer (BCE) for installation in new housing units as directed by the ACO.  Each RELM has a unique radio 
frequency. The ACO shall provide the contractor with a list new of housing units with the tag number of the RELM 
to be installed in each new housing unit so that the BCE control center will know which new housing unit each 
RELM controls. 
 
3.1.3.10 Front and Rear door locks shall be kept together and tagged with the housing unit  
number and turned over to the BCE. 
 
3.1.3.11 Fire hydrants 
 
NOTE:  Prior to turning over the buildings for demolition the Government will remove all appliances, 
kitchen and bathroom cabinets, selected bathroom fixtures, selected AC units and air handlers, selected 
sets of shutters, most chandeliers and light fixture globes, selected capstones on masonry walls, and 
eight boilers (see demolition specification for additional guidance on the removal of boilers). 
 
3.1.4  Items designated for turn-in to DRMO that contain or have been coated or covered with materials that are, 
or which could become, hazardous if spilled or disturbed in handling, e.g. items containing asbestos, shall be 
cleaned to remove all such hazardous or potentially hazardous materials prior to turn-in.  Cleaning shall be 
accomplished in accordance with applicable local, state, and federal regulations.  Residue from cleaning 
operation shall be collected and disposed of by the Contractor in accordance with local, state, and federal 
regulations. 
  
3.1.5 Turn-ins shall be coordinated with the DRMO representative.  Hours of DRMO operation will be specified at 
the pre-construction meeting. 
 
3.1.6  Advance coordination is required when use of the DRMO forklift is contemplated for off-loading.  Failure to 
make advance coordination may result in delayed off-loading awaiting availability of a forklift. 
 
3.1.7  The DRMO is a controlled access facility.  It is required that all persons desiring entry to the facility sign-in 
at the DRMO office. 

3.2  Hazardous Materials:  Materials classified as hazardous by federal or state environmental rules, regulations, 
or laws shall be handled and processed for disposal in accordance with those rules, regulations, or laws.  The 
Contractor shall submit a list of all hazardous materials to be used throughout the term of the project along with 
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Material Safety Data Sheets for those materials considered hazardous in accordance with the requirements of 
AFOSH Standard 161-21. In addition, the quantity of chemicals expended will be reported to the HAZMAT 
Pharmacy on a quarterly basis. The Contractor shall include the hazardous materials list as a submittal for 
approval by the HAZMAT Pharmacy.  Approvals are required prior to bringing hazardous materials on Base. The 
Contractor is responsible for all such materials that are residue from Contractor furnished supplies and materials 
which were brought to the job site by the Contractor, and for any such materials identified herein or by the 
drawings.  Upon contract completion, the Contractor shall notify the HAZMAT Pharmacy on all HAZMAT and 
HAZWASTE that is leaving the Base.  See also the demolition specification 02220 for information regarding 
ozone depleting substances. 

3.3  The Contractor shall also recycle concrete, untreated wood, and other demolition debris where required by 
Executive Order 13101. 

3.4  The Contractor is responsible for the collection and disposal of all debris, rubble, residue, and waste material 
generated in the performance of work under this contract.  All such materials shall be removed from Dover Air 
Force Base by the Contractor and disposed of in a State approved permitted landfill or recycled in accordance 
with State and federal regulations.  The Contractor is not permitted to deposit any such materials in base trash 
collection containers or at any on-base location without prior approval from the Contracting Officer. 

4.0 COORDINATION OF WORK 

   The Contractor shall coordinate the work of subcontractors and shall ensure the coordination of work between 
the various trades.  In many instances the contract drawings indicate only the general location and arrangement 
of existing features, e.g. equipment, fixtures, piping, conduit, and outlets, and may not in all cases show, identify, 
or detail all materials or components.  The Contractor shall study, examine, and evaluate the contract drawings to 
establish the work, coordination, or materials required and necessary. 

5.0 CHARGES FOR UTILITY SERVICE 

5.1  As outlined in FAR Clause “Availability and Use of Utility Services”, electric service to Contractor-furnished 
office and storage facilities will be charged at the current rate prescribed by Air Force Regulations.  The service 
connection shall be made through a Contractor-furnished kilowatt-hour meter appropriate for the circumstances. 

5.2  Contractor is responsible for all costs associated with telephone service to his office on-site.  Telephone 
service will not be Government furnished. 

 
-- End of Section -- 
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ATTACHMENT    3 
 

FORMAT FOR REQUIRED CALCULATIONS 
ENGLISH 

 
 
OFFEROR’S IDENTIFICATION NUMBER: __________________ 
 
HOUSING UNIT TYPE:__________________ 
 
 
 
1.   NET AREA CALCULATIONS:   See Table 5-1,  SIZE OF HOUSING UNITS BY PAY GRADE in 
the Statement of Work for required areas. 
 
 a.   Gross Area:  _____________ SF   (As defined by the AIA) 
 

b. Exterior Wall Thickness:  ____________ In 
 

c.    Interior Area:  ___________ SF 
       (Area within the inside finishes of exterior or party walls, excluding carport or garage.) 
 
d. Complete the Spreadsheet below – length/width in mm and area in SF. 

 
[USACE Design District shall edit this chart as applicable to the specific project.   Insert “N/A” on those 
spaces which are not part of the project.] 
 

 
Length 

 
Width/Depth 

 
Area 

 
Deduct 

 
Space 

RFP 
Min 

Proposed RFP 
Min 

Proposed Deduct Non-
Deduct 

N Living Room 11'-8"  11'-8"    
N Dining Room (2/3 Br) 9'-6"  9'-6"    
N Dining Room (4/5 Br) 10'-6"  10'-6"    
N Dining Room (GO) 12'-0"  12'-0"    
N Family Room 9'-6"  9'-6"    
N Kitchen 8'-0"  8'-0"    
N Eat-In Kitchen 8'-6"  8'-6"    
N Refrigerator/Freezer 3'-0"  2'-0"    
N W/D 6'-0"  3'-0"    
N Bedroom #1 11'-8"  11'-8"    
N Bedroom #2 10'-0"  10'-0"    
N Bedroom #3 10'-0"  10'-0"    
N Bedroom #4 9'-6"  9'-6"    
N Bedroom #5 9'-6"  9'-6"    
N One-half Bath -  3'-0"    
N Full Bath #1 -  5'-0"    
N Full Bath #2 -  5'-0"    
N Vestibule 3'-3"  4'-0"    
Y Stairwell & Landings -  3'-3"    
N Upstairs Hallway -  3'-3"    
N Downstairs Hallway -  3'-3"    
Y Utility Room -  -    
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Length 

 
Width/Depth 

 
Area 

 
Deduct 

 
Space 

RFP 
Min 

Proposed RFP 
Min 

Proposed Deduct Non-
Deduct 

N Downstairs Hallway -  3'-3"    
Y Utility Room -  -    
Y Interior Bulk Storage -  -    
Y Mechanical Room -  -    
Y Unfinished Attic -  -    
Y Unfinished Basement -  -    
Y Accessibility Increases -  -    
        

N Proposed Space -  -    
N Proposed Space -  -    
        
        
        

 
TOTAL DEDUCTABLE AREAS 

 

  

        
 
Notes on Completing Table: 
1. Room dimensions are exclusive of circulation.   Circulation paths along one side of a room are 

permitted by add 40 inches to the minimum dimension.  Note applies to Living, Dining and Family 
Rooms only. 

2. Minimum dimensions are taken from face of cabinets to walls.   This note applies to kitchens and 
eat-in kitchens. 

3. Minimum dimensions shown for washer/dryer are for a W/D closet only.  This area may be 
provided in a utility room.   When so provided, area and dimensions are exclusive of circulation. 

4. When the washer/dryer is included in a utility room, the W/D line shall be completed as N/A. 
5. For hallways and stairs, clear width is measured between railings. 
6. Accessibility increases must conform to UFAS. 
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PRE-AWARD SURVEY  
 

A. GENERAL INFORMATION 

 1) Name of Firm: __________________________________________________________________ 

Address: ________________________________________________________________________ 

Phone: _____________________________________  Fax:_________________________________  

CAGE CODE: ____________, ______________, ______________, ______________, ____________ 

If your company has more than one CAGE Code, please list all that apply.  

 
2) Location where accounts are kept (if different than item 1 above):  
 
3) Type of Firm (Please check one):  

Sole Proprietorship [___]   Partnership [___]   Corporation [___]   Joint Venture [___] Other 

____________ 

Date Organized: ____________________________________ 

Date Incorporated: __________________________________ 

State of Incorporation: _______________________________ 

 

4) Attach list of Name of Officers.  

Please check "Yes" or "No" for each of the following: 

 Have current officers of your firm ever been indicted? Yes [___]   No [___]  

Are any of your officers currently under indictment? Yes [___]  No [___]  

If you have answered "Yes" to either of the above, please attach an explanation. 

  

5) Has your firm been terminated for default on any contracts in the past six years? Yes [___]  No [___]  

(If yes, please attach an explanation)  

 
B. PERFORMANCE AND PAYMENT BOND INFORMATION  

1) Performance & Payment Bonds will be furnished by:  

Name of Company: _______________________________________________________________ 

Phone No: _____________________________________________________________________ 

2) Insurance Policies will be written by:  

Name of Company: _______________________________________________________________ 

Phone No: _____________________________________________________________________ 

3) Firm's bonding capacity as authorized by your Insurance Company:  

Single Project:___________________________________________________________________  

Aggregate Basis: ________________________________________________________________ 
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C. BANKING INFORMATION  

Name of Bank:  

Address:  

Account Representative:  

Phone No: Fax No:  

Authorized Credit Line:  

If additional banks are utilized, please provide this information for each.  

D. INSURANCE INFORMATION  

Name of Insurance Company:  

Type of Insurance Provided:  

Insurance Agency:  

Address:  

Agent:  

Phone No: Fax No:  

If more than one insurance company is utilized, please provide this formation for each.  

E. FINANCIAL DATA  
Please provide the last two certified public accountant's financial statements.  

F. SAFETYDATA  

Please check "Yes" or "No" for each of the following:  

1. Does your firm have a Standard Operating Procedure for Safety?  

 Yes [___]   No [___]      If yes, please provide a copy.  

Does your firm have a Policy Letter dealing with Safety?  

Yes [___] No [___]   If yes, please provide a copy.  

2. What was your accident rate for last year?  

3. What is your accident rate to date for this year?  

 
G. QUALITY CONTROL DATA  
Please check "Yes" or "No" for each of the following:  

1. Does your firm have a Standard Operating Procedure for Quality Control?  

Yes [___]  No [___]   If yes, please provide a copy.  

2. Does your firm have a Policy Letter dealing with Quality Control?  

Yes [___]  No [___] If yes, please provide a copy.  
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H. EQUIPMENT DATA  
Please provide the following data for each piece of construction equipment which will be used on the 
project:  
 
Make        Year Mfg. 
Description        Purchase Price (if equipment is owned) 
Size        Book Value (if equipment is owned) 
Model Number       Unpaid Balance (if equipment is owned) 
  
I. EXPERIENCE DATA  
1. Please provide the following data for all major projects in progress or completed with the past three 
years. Also, provide the same data for Corps of Engineer projects completed within the last five years. 
Those projects containing work similar in nature to that involved under this solicitation are to marked 
with an *.  
 
Name of Owner  
Address of Owner  
Project Location  
Type of Work performed by your firm  
Indicate whether you performed as a prime or subcontractor  
Name of Architect/Engineer in charge for Owner  
Address of Architect/Engineer in charge for Owner Contract or Subcontract Amount  
Approximate date completed or, if not completed provide percent complete  
Were time extensions necessary? Were any penalties imposed? Were any liens, claims or stop work 

orders filed?  

2. How many years have you been in business as a contractor?  

3. How many years experience in the type of work involved in the subject solicitation do you have 
a) as prime contractor? ___________________________________ 

b) as a subcontractor?   ___________________________________ 

J. KEY PROJECT PERSONNEL  

Please provide resumes for each of the following key personnel to be assigned to this project:  
Project Engineer, Superintendent, Quality Control Manager/Technician, Safety Technician, Office 
Engineer  
 
 
     ____________________________________________ 
     (Signature of Person Supplying Data)  

     ____________________________________________ 
     (Print or Type Name and Title of Person Supplying Data)  
     _____________________________________________ 
     (Phone No.)                                   (Fax No.)  
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